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ADDENDUM #1 
 
 
Date:  13 September 2005 
 
To:   Contractors 
 
From:  Wayne Smith, Project Manager 
 
Reference:  Utah National Guard  Camp Williams  
   Utah Avenue Storm Drain 

DFCM Project No. 03265480 
 
Subject:  Addendum No. 1 
 
Pages  Addendum   1 pages   
 
 
Note: This Addendum shall be included as part of the Contract Documents.  
Items in this Addendum apply to all drawings and specification sections whether 
referenced or not involving the portion of the work added, deleted, modified, or 
otherwise addressed in the Addendum.  Acknowledge receipt of this Addendum 
in the space provided on the Bid Form.  Failure to do so may subject the Bidder 
to disqualification. 

 
1.1.1 Dwg sheet 3 change curb type from a "normal type" to a "roll type" curb from Station 

10+03 to 12+43.  This will also require lowering the profile approximately 2.5 inches.  
The intent is to match the existing asphalt on both sides of the curb as close as possible. 

 
1.1.2 Dwg sheet 3 the existing catch basin at Station 10+00 has been relocated (under a 

separate project) to Station 10+24.  The connection to this catch basin will require the 
adjustment of the grate to match the new gutter flowline elevation 

 
1.1.3 Dwg sheet 3 remove large concrete block over ditch at Station 11+00. 
 
1.1.4 Dwgs 3-5 driveway approaches to be changed to curb cuts with asphalt removal and 

replacement a minimum of 4 feet behind proposed curb to match existing asphalt. 
 
End of Addendum 


